

ABSTRACT A

Name of work:- Construction of Staff Qtr at Baratang for AAJVS department.

Sub work:- Construction of 4 Nos. Type-I Qtr for AAJVS at Baratang.

Sl.No.	Item of work	Quantity	Rate	Unit	Amount
1	Buidling portion as proposed Drg. No. SA/AN/072/23/4044	190.46	9000.00	Sqm	1714140.00
2	Foundation in poor soil having bearing capacity less than 10T/Sqm	190.46	286.00	Sqm	54471.56
3	Extra for resisting earthquake forces	190.46	630.00	Sqm	119989.80
4	Development of site i.e levelling, internal roads and paths only.	500.00	138.00	Sqm	69000.00
5	Internal water supply and sanitary installation	1714140.00	12.00	100	205696.80
6	Internal Electrical installation	1714140.00	12.50	100	214267.50
7	External service connection	1714140.00	5.00	100	85707.00
8	Providing over head tank without independent staging.	2000.00	9.00	Ltr	18000.00
9	Add Cost Index @ 116% as per DPAR	2481272.66	116.00	100	2481272.66
10	Construction of Septic tank i/c soak pit			Ls	100000.00
				Total	5459548.95
				Say	5459549.00


Assistant Engineer (P)-VII
CE's Office, APWD, Port Blair


Executive Engineer (P)-II
CE's Office, APWD, Port Blair