

Subject :

Para
No.

5-70

PUC are estimates at page 14 to 26/C preferred by The Executive Engineer, Minor Irrigation Division, Little Andaman, regarding renovation, re-wiring of various buildings at the Onge Settlement of Dugong Creek.

S.No.	WORK	Amount(Rs.)
1.	Renovation & re-wiring of Social Workers Quarter	46,128.00
2.	Renovation & re-wiring of Passenger Hall	21,809.00
3.	Renovation & re-wiring of Medical Sub centre buliding	71,865.00
4.	Renovation & re-wiring of four No. Type I quarter	1,03,122.00
5.	Renovation & re-wiring of Power House	33,763.00
6.	Renovation & re-wiring of Police Radio building	34,741.00
7.	Renovation & re-wiring of Govt. Guest House	24,903.00
8.	Renovation & re-wiring of Onges Mutli purpose Co-op society bldg.	24,029.00
9.	Renovation of Medical Officers Quarter	4,39,680.00

TOTAL Rs. 8,00,040.00