


Details as per Circular SECY(FIN)/2012-13 dated 19th July 2013.

(i)	Approval of competent administrative authority	: Executive Secretary, AAJVS
(ii)	Adequate justification for undertaking the Project / Work	: This work is not included in Annual Plan 2015-16, During the visit of Senior Officers at Dugong Creek on 11/10/2015 it was decided to painting of Onge huts at Dugong Creek in this connection a signal No. 350 dated 13/10/2015 received for preparation of estimate for accord Administrative approval and expenditure sanction
iii	Preliminary design / drawing	: Attached with the estimate.
iv.	Survey/soil testing report (if applicable)	: Not applicable in this project.
v.	Statutory clearances, whenever applicable	: Not applicable in this project.
vi.	Information / documents as prescribed in Paras (4.1) to (4.15) and 4.2.2(3) of section 4 titled :preparation of estimate - CPWD Manual 2012	: The estimate is prepared as per the Section 4 titled Preparation of Estimate CPWD Manual 2012.


 Executive Engineer,
 Minor Irrigation Division,
 A.P.W.D., Hut Bay.