

(401)


		<u>Sub Total</u>				7525.00	
		<u>SH 5 FLOORING</u>					
5.1	12 mm cement plaster of mix :						13.1
5.1.1	1:4 (1 cement : 4 fine sand)	sqm	155.00	77.55	12020.25		13.1.1
	<u>Sub Total</u>				12020.00		
	<u>SH 6 Non Schedule Items</u>						
5.1	Carriage of Materials from Port Blair to Striat island						
5.1.1		MT	10.75	1772.6	19055.45		
5.1.2	Stone aggregate 40mm below	cum	40.87	2836.2	115915.49		
5.1.4	Pulverised Sand	cum	22.82	2816.00	64261.12		
	<u>Sub Total</u>				199231.00		


Grand Total

	372827.00
Add Cost Index @ 154.00 %	267337.84
Total	640164.84
Add Contingencies @ 5.00 %	32008.242
Total	672173.08
Add cess @ 1.00 %	678894.81
Grand Total	678894.81
Say	678895.00

(Rupees six lakh seventy eight thousand eight hundred ninety five only)


Assistant Engineer(Plg),
Construction Circle No-I
APWD, Port Blair.


Executive Engineer(Plg),
Construction Circle No-I
APWD, Port Blair.


Superintending Engineer,
Construction Circle No-I
APWD, Port Blair.