

Electricity Department
Port Blair

Estimate for Construction/Extension/Modification of HT/LT Line

412

Division: EE (SAD) Sub Division: AE- LM/HL Section: H/LOCK (S/Island)
Estimate No. EL/JE/HO/120/Plan/12/33 dt. 17/12/12

Note:- The entries of each item below would be made in accordance with the classification prescribed in Appendix No. 4, C.P.W.D. code.

Name of work :- Extension of LT line to Newly constructed Building at S/Island

Type of work: Plan/Non-Plan Plan work. Head of Account: 4801

Estimate framed by Sh./Smt. Rakesh Sharma for the probable cost of Rs. 6,25,609/2


HISTORY & REPORT

As per Ref L.R.:- 6-13/AE-VI/HL/12-13/878 dt 9/10/12 and Ref L. NO. EL/AB/NI-HL/1-4/4/4 dt 11/12/12. Inspected the premises and Estimate is prepared.

The connected load of previous building and Newly constructed building given by DB (B&M) is also Enclosed for ready reference.

At present 20KVA & 15KVA D.C. sets are present at S/Island in full load.

Kindly advise/Approve.


JUNIOR ENGINEER
T & D SECTION
ELECTRICITY DEPARTMENT
HAVELOCK