

B/F- 1154767/00

13. C/O septic tank for 50 users.	--- LUMPSUM ---	30,000/00
14. ^{Carriage} Carriage of materials from different sources to work site	--- LUMPSUM ---	75,000/00
15. Temporary accommodation for labours and materials at site.	--- LUMPSUM ---	35,000/00
16. Add 583% Cost index over DPAK 76 items	Rs. 325596/- 483.00 100	3988112/00
17. Add 3 % contingencies on all items above except tank L.S items	Rs. 5080679/- 3.00 100	152426/00
		5435305/00

Say Rs. 54,35,000/-

Estimate cost-Rs. 54,35,000/- (40) + Rs. 6,52,200/- (DG @ 12.0%)

6/10/88
Assistant Engineer
(@ 2)

Shubham 6/10/88
Surveyor of works
Construction Circle No.1.

9/12/88
Superintending Engineer
Construction Circle No.1.

Amars
14/11/88
CE DPM