

B/F- 1154767/00

13. C/O septic tank for 50 users.

1---LUMP SUM---

30,000/00

14. ^{carriage} ~~carriage~~ of materials from different sources to
to work site

---LUMP SUM---

75,000/00

15. Temporary accommodation for labours
and materials at site.

---LUMP SUM---

35,000/00

16. Add 583% Cost index over DPAR 76 items Rs. 825696/- 483.00 100 3988112/00

17. Add 3 % contingencies on all items above except
L.S items Rs. 5080879/- 3.00 100 152426/00

5435305/00

Say Rs. 54,35,000/-

Estimate cost Rs. 54,35,000/- (WO) + Rs. 6,52,200/- (DC @ 12.0%)

hu
6/10/88
Assistant Engineer
(Q 2)

Shukla
6/10/88
Surveyor of works
Construction Circle No. I.

9K/88
Superintending Engineer
Construction Circle No. I.

14/10/88
1416/88
CBDDW