

के० लो० नि० वि० संहिता, पैरा 81
C. P. W. D. Code, Para-81

भारत सरकार
GOVERNMENT OF INDIA
केन्द्रीय लोक निर्माण विभाग

के० लो० नि० वि०-1
C. P. W. D.-1

Central Public Works Department

राज्य STATE *And Islands* मंडल DIVISION शाखा BRANCH *BDR*
प्राकृतिक संख्या 19 —19 के लिये
ESTIMATE NO. 19 —19

टिप्पणी। उपर की प्रत्येक मद के सामने के अन्तराल केन्द्रीय लोक निर्माण सेवा संहिता के परिशिष्ट 4 में विहित वर्गीकरण के अनुसार हो।
Note :—The entries against each item below should be made in accordance with the classification prescribed in Appendix No. 4, C. P. W. D. Code.

कार्य का नाम
Name of works *Construction of Nicobari Home at South Point,*
निधि *Port-Blair, Phase-II*
Fund

मुख्य शीर्ष Major Head	सूची शीर्ष Minor Head	विवरित शीर्ष Detailed Head
4225	VV-8000 welfare of SC/ST & OBC	
	VV-8 (1) welfare of ST	VV-8 (1) (1) OBC
	VV-8 (1) (1) (1) Buildings	

इंजिनियर द्वारा जमागत

लागत

का प्राकृतिक तैयार किया गया।

Estimate framed by *Surveyor of works, P.W.D. Port-Blair* Engineer
of the probable cost of *Rs. 46,26,500 w.o.t. Rs. 5,32,048 D.C. @ 11.50%*

रिपोर्ट
Report

History

This preliminary estimate amounting to Rs. 46,26,500 (w.o.t.) + Rs. 5,32,048 D.C. @ 11.50% has been framed to cover the probable cost of the above named work for obtaining Administrative Approval and Expenditure Sanction from the Competent authority.

During the visit of Honourable U.G. to Car Nicobar, decision for construction of Nicobari Home at South Point (Phase-II) was P.T.O. taken.